AGP-19. SPECIAL TEST EQUIPMENT
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"Special test equipment,” as used in this Article, means either single or multipurpose integrated test units
engineered, designed, fabricated, or modified to accomplish special purpose testing in performing a contract. It
consists of items or assemblies of equipment, including standard or general purpose items or components, that
are interconnected and interdependent so as to become a new functional entity for special testing purposes. It
does not include material, special tooling, facilities (except foundations and similar improvements necessary for
installing special test equipment), and plant equipment items used for general plant testing purposes.

The Contractor may either acquire or fabricate special test equipment at JPL expense when the equipment is
not otherwise itemized in this Contract and the prior approval of JPL has been obtained. The Contractor shall
provide JPL with a written notice, at least 30 days in advance, of the Contractor's intention to acquire or
fabricate the special test equipment. As a minimum, the notice shall also include an estimated aggregate cost
of all items and components of the equipment the individual cost of which is less than $5,000, and the following
information on each item or component of equipment costing $5,000 or more:

(1) The end use application and function of each proposed special test unit, identifying special characteristics
and the reasons for the classification of the test unit as special test equipment.

(2) A complete description identifying the items to be acquired and the items to be fabricated by the
Contractor.

(3) The estimated cost of the item of special test equipment or component.

(4) A statement that intra-plant screening of Contractor and Government-owned special test equipment and
components has been accomplished and that none are available for use in performing this Contract.

JPL may furnish any special test equipment or components rather than approve their acquisition or fabrication
by the Contractor. Such Government-owned/JPL-furnished items shall be subject to the "Government Property"
Article, except that JPL shall not be obligated to deliver such items any sooner than the Contractor could have
acquired or fabricated them after expiration of the 30-day notice period in paragraph (b) of this Article.
However, unless JPL naotifies the Contractor of its decision to furnish the items within the 30-day notice period,
the Contractor may proceed to acquire or fabricate the equipment or components subject to any other
applicable provisions of this Contract.

The Contractor shall, in any subcontract that provides that special test equipment or components may be
acquired or fabricated for JPL, insert provisions that conform substantially to the language of this Article,
including this paragraph (d). The Contractor shall furnish the names of such subcontractors to JPL.

If an engineering change requires either the acquisition or fabrication of new special test equipment or
substantial modification of existing special test equipment, the Contractor shall comply with paragraph (b)
above. In so complying, the Contractor shall identify the change order which requires the proposed acquisition,
fabrication, or modification.
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